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TENDEIf? NOTICE
or
Construction of Sports Complex at Bhikki Power Plant Sheikhupura

Quaid e Azam Thermal Power Private Limited (QATPL)
(Procurement No. 16-POWER PLANT-RLNG)
National Competitive
Bidding

Sealed Tenders are invited from Firms / Companies for Construction of Sports Complex at Bhikki
Power Plant Sheikhupura. Tender (Bidding) Documents can be obtained from the office of Assistant
Manager (Admin), QATPL, 1% Floor, 7-C-1, Gulberg 11, Lahore during office hours from the date of
publication of this Notice till 24" January, 2022 (Monday) at 02:00 pm, on payment of Rs. 2,000/-
(rupees one thousand only, Non-Refundable) on account of printing and provision of Tender (Bidding)
Documents, in shape of Cash / Bank Draft in favour of “QATPL”.

The Tenders / Bids must reach in the office of Assistant Manager (Admin), QATPL, 1% Floor, 7-C-1,
Gulberg 111, Lahore before the closing date and time, i.e. 24" January, 2022 (Monday) at 02:00 pm. The
Technical Bids will be opened on the same date at 02:30 pm in Conference Room, QATPL, 1% Floor,
7-C-1, Gulberg 11, Lahore, in the presence of the bidders who desire to attend. The financial bids of
only technically qualified bidders will be opened on the date, time and venue communicated later. The
detailed scope of work and ToR’s are given in the Tender (Bidding) Documents.

1. Bidding will be carried out by adopting “Single Stage Two Envelopes™ procedure as per
Clause-38(2)(a) of Punjab Procurement Rule-2014.

2. The bid shall be a single package consisting of two separate envelopes, containing separately

marked as “Technical Bid" and "Financial Bid”.

Incomplete bids or bids covering partial scope of work will be rejected.

The acceptance / rejection of bids shall be governed by Punjab Procurement Rules - 2014.

The applicant must be registered with Registrar of Firms or SECP.

The Bid should accompany Bid Security (refundable) of PKR 1,300,000 in the shape of CDR /

Pay Order / Bank Draft / Bank Guarantee in favour of QATPL which is the 2% of the estimated

cost i.e., PKR 64.984 million.

7. The bidder shall provide his, National Income Tax Number, Punjab Revenue Authority
Registration, undertaking on judicial paper that the Contractor / Firm / Company has not been
blacklisted or past record of terminated / incomplete works of similar nature, by any
Government, Semi-Government, autonomous Body or Organization and Undertaking on
judicial paper for adherence to timeline.

IS

Late bids will be rejected and returned unopened to bidders. The Procuring Agency reserves the right
to reject all bids at any time prior to the acceptance of a bid.

GENERAL MANAGER ADMINISTRATION

Quaid E Azam Thermal Power Private Limited Company
1st Floor, 7-C-1, Gulberg 3, Lahore

Phone: 042-35750936-38, e-mail:
gmadminhr@gathermal.com
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I-1
INSTRUCTIONS TO BIDDERS

(Note: These Instructions to Bidders along with Bidding Data will not be part of the Contract

A.

IB.1

11

1.2

IB.2

2.1

IB.3

3.1

IB.4

4.1

IB.5

5.1

and will cease to have effect once the contract is signed.)

GENERAL

Scope of Bid

The Employer as defined in the Bidding Data hereinafter called “the Employer” wishes
to receive bids for the construction and completion of works as described in these
Bidding Documents, and summarised in the Bidding Data hereinafter referred to as the
“Works”.

The successful bidder will be expected to complete the Works within the time specified
in Appendix-A to Bid.

Source of Funds

The Employer has the budget available under its Corporate Social Responsibility head
for the Construction of Sports Complex. All the payments will be made according to
the ToRs defined in the bidding documents.

Eligible Bidders

This Invitation for Bids is open to all bidders meeting following requirement:

o Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to
the value of the Works.

One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause 1B.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their

respective bids and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

(8)



IB.6

6.1

6.2

IB.7

7.1

7.2

IB.8

8.1

1-2
Site Visit

The bidders are advised to visit and examine the Site of Works and its surroundings and
obtain for themselves on their own responsibility all information that may be necessary
for preparing the bid and entering into a contract for construction of the Works. All cost
in this respect shall be at the bidder’s own expense.

The bidders and any of their personnel or agents will be granted permission by the
Employer to enter upon his premises and lands for the purpose of such inspection, but
only upon the express condition that the bidders, their personnel and agents, will release
and indemnify the Employer, his personnel and agents from and against all liability in
respect thereof and will be responsible for death or personal injury, loss of or damage
to property and any other loss, damage, costs and expenses incurred as a result of such
inspection.

BIDDING DOCUMENTS
Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause IB.9.
Instructions to Bidders.

Bidding Data.

General Conditions of Contract, Part-1 (GCC).

Particular Conditions of Contract, Part-11 (PCC).

Specifications - Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities.

Form of Contract Agreement.

Forms of Performance Security.

0. Drawings.

BOooNooa~LONE

The bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the Bidder’s own
risk. Pursuant to Clause 1B.26, bids which are not substantially responsive to the
requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents
Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Employer in writing at the Employer’s address indicated in

the Invitation for Bids. The Employer will respond to any request for clarification which
he receives earlier than 10 days prior to the deadline for submission of bids.

9)



I1B.9

9.1

9.2

9.3

1B.10

10.1

IB.11

111

1-3

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding
Documents, including a description of the enquiry but without identifying its source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 7.1 hereof and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in
writing to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may extend the deadline for submission
of bids in accordance with Clause 1B.20

PREPARATION OF BIDS
Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a bidder
and the Employer shall be in the bid language stipulated in the Bidding Data and
Particular Conditions of Contract. Supporting documents and printed literature
furnished by the bidders may be in any other language provided the same are
accompanied by an accurate translation of the relevant parts in the bid language, in
which case, for purposes of evaluation of the bid, the translation in bid language shall
prevail.

Documents Accompanying the Bid
Each bidder shall:

@ submit a written power of attorney authorizing the signatory of the bid to act for
and on behalf of the bidder;

(b) update the information indicated and listed in the Bidding Data include the
following :

(1 Evidence of access to financial resources alongwith average annual
construction turnover;

(10)
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(i) Financial predictions for the current year and the two following years
including the effect of known commitments;

(i) Current Work commitments;

(iv)  Current litigation information; and

(v) Availability of critical equipment.

and

furnish a technical proposal taking into account the various Appendices to Bid
specially the following:

Appendix-C to Bid Proposed Construction Schedule
Appendix-D to Bid Method of Performing the Work
Appendix-E to Bid List of Major Equipment

Appendix-F to Bid Organization Chart for Supervisory Staff

11.2  Bids submitted by a joint venture of two (2) firms shall comply with the following
requirements:

(@)

(b)

(©)

(d)

(€)

the bid and in case of a successful bid, the Form of Contract Agreement shall
be signed so as to be legally binding on all partners;

one of the joint venture partners shall be nominated as being in charge; and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the joint venture partners;

the partner-in-charge shall always be duly authorized to deal with the Employer
regarding all matters related with and/or incidental to the execution of Works as
per the terms and Conditions of Contract and in this regard to incur any and all
liabilities, receive instructions, give binding undertakings and receive payments
on behalf of the joint venture;

all partners of the joint venture shall at all times and under all circumstances be
liable jointly and severally for the execution of the Contract in accordance with
the Contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para(b) above as well as in the Form of Bid
and in the Form of Contract Agreement (in case of a successful bid); and

a copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and which
persons will be directly responsible for due performance of the Contract and
can give valid receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No
amendments / modifications whatsoever in the joint venture agreement shall be
agreed to between the joint venture partner without prior written consent of the
Employer.

11.3  Bidders shall also submit proposals of work methods and schedule, in sufficient detail
to demonstrate the adequacy of the Bidders’ proposals to meet the technical
specifications and the completion time referred to in Sub-Clause 1.2 hereof.

(11)
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IB.12 Bid Prices

121

12.2

12.3

Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit
rates and / or prices submitted by the bidder.

The bidders shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by a bidder
will not be paid for by the Employer when executed and shall be deemed
covered by rates and prices for other items in the Bill of Quantities.

All duties, taxes and other levies payable by the Contractor under the Contract,
or for any other cause, as on the deadline for submission of bids shall be
included in the rates and prices and the total Bid Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed / deducted.

IB.13 Currencies of Bid and Payment

131

13.2

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees.
A bidder expecting to incur expenditures in other currencies for inputs to the
Works supplied from outside the Employer’s country (referred to as the
“Foreign Currency Requirements”) shall indicate the same in Appendix-B to
Bid. The proportion of the Bid Price (excluding Provisional Sums) needed by
him for the payment of such Foreign Currency Requirements either (i) entirely
in the currency of the Bidder’s home country or, (ii) at the bidder’s option,
entirely in Pak rupees provided always that a bidder expecting to incur
expenditures in a currency or currencies other than those stated in (i) and (ii)
above for a portion of the foreign currency requirements, and wishing to be paid
accordingly, shall indicate the respective portions in his bid.

The rates of exchange to be used by the bidder for currency conversion shall be

the TT&OD Selling Rates published or authorized by the State Bank of Pakistan
prevailing on the deadline for submission of bids.

(12)
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For the purpose of payments, the exchange rates used in bid preparation shall
apply for the duration of the Contract.

1B.14 Bid Validity

I1B.15

141

14.2

Bids shall remain valid for the period stipulated in the Bidding Data after the
Date of Bid Opening specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original bid validity period,
the Employer may request that the bidders extend the period of validity for a
specified additional period which shall in no case be more than the original bid
validity period. The request and the responses thereto shall be made in writing.
A bidder may refuse the request without forfeiting his Bid Security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but
will be required to extend the validity of his Bid Security for the period of the
extension, and in compliance with Clause 1B.15 in all respects.

Bid Security

151

15.2

15.3

154

155

15.6

Each bidder shall furnish, as part of his technical bid, a Bid Security in the
amount stipulated in the Bidding Data in Pak Rupees.

The Bid Security shall be, at the option of the bidder, in the form of Deposit at
Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned as promptly as
possible, but not later than 28 days after the expiration of the period of Bid
Validity.

The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security and signed the Contract
Agreement.

The Bid Security may be forfeited:

€)) if the bidder withdraws his bid except as provided in Sub-Clause 22.1;

(b) if the bidder does not accept the correction of his Bid Price pursuant to
Sub-Clause 27.2 hereof; or

(13)
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(© In the case of successful bidder, if he fails within the specified time limit
to:

Q) furnish the required Performance Security; or
(i) sign the Contract Agreement.

IB.16 Alternate Proposals by Bidder

IB.17

16.1

16.2

Should any bidder consider that he can offer any advantages to the Employer
by a modification to the designs, specifications or other conditions, he may, in
addition to his bid to be submitted in strict compliance with the Bidding
Documents, submit any Alternate Proposal(s) containing (a) relevant design
calculations; (b) technical specifications; (c) proposed construction
methodology; and (d) any other relevant details / conditions, provided always
that the total sum entered on the Form of Bid shall be that which represents
complete compliance with the Bidding Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only
may be considered by the Employer as the basis for the award of Contract to
such bidder.

Pre-Bid Meeting

17.1

17.2

17.3

17.4

The Employer may, on his own motion or at the request of any prospective
bidder(s), hold a pre-bid meeting to clarify issues and to answer any questions
on matters related to the Bidding Documents. The date, time and venue of pre-
bid meeting, if convened, is as stipulated in the Bidding Data. All prospective
bidders or their authorized representatives shall be invited to attend such a pre-
bid meeting.

The bidders are requested to submit questions, if any, in writing so as to reach
the Employer not later than ten (10) days before the deadline of submission of
Bids.

Minutes of the pre-bid meeting, including the text of the questions raised and
the replies given, will be transmitted without delay to all purchasers of the
Bidding Documents. Any modification of the Bidding Documents listed in Sub-
Clause 7.1 hereof which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 1B.9 and not through the minutes of the pre-bid
meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a
bidder.

(14)



IB.18 Format and Signing of Bid

1B.19

18.1

18.2

18.3

18.4

185

18.6

18.7

18.8

Bidders are particularly directed that the amount entered on the Form of Bid
shall be for performing the Contract strictly in accordance with the Bidding
Documents.

All appendices to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Appendices thereto
except in filling up the blanks as directed. If any such alterations be made or if
these instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare by filling out the forms completely and without
alterations one (1) original and (2) two number of copies, specified in the
Bidding Data, of the documents comprising the bid as described in Clause 1B.7
and clearly mark them “ORIGINAL” and ‘COPY” as appropriate. In the event
of discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink
(in the case of copies, Photostats are also acceptable) and shall be signed by a
person or persons duly authorized to sign on behalf of the bidder pursuant to
Sub- Clause 11.1(a) hereof. All pages of the bid shall be initialled and stamped
by the person or persons signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply
with instructions issued by the Employer, or as are necessary to correct errors
made by the bidder, in which case such corrections shall be initialled by the
person or persons signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and
proper addresses at which notices may be legally served on them and to which
all correspondence in connection with their bids and the Contract is to be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.

SUBMISSION OF BIDS

Sealing and Marking of Bids

191

Each bidder shall submit his bid as under:

@ ORIGINAL and each copy of the Bid shall be separately sealed and put
in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and copies will be put in one

sealed envelope and addressed / identified as given in Sub- Clause 19.2
hereof.

(15)
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19.2  The inner and outer envelopes shall:

19.3

19.4

(a)

(b)

(©)

be addressed to the Employer at the address provided in the Bidding
Data;

bear the name and identification number of the contract as defined in
the Bidding Data; and

provide a warning not to open before the time and date for bid opening,
as specified in the Bidding Data.

In addition to the identification required in Sub- Clause 19.2 hereof, the inner
envelope shall indicate the name and address of the bidder to enable the bid to
be returned unopened in case it is declared “late” pursuant to Clause 1B.21

If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the Bid.

I1B.20 Deadline for Submission of Bids

20.1

20.2

(a)

(b)

(©)

(d)

Bids must be received by the Employer at the address specified no later
than the time and date stipulated in the Bidding Data.

Bids with charges payable will not be accepted, nor will arrangements
be undertaken to collect the bids from any delivery point other than that
specified above. Bidders shall bear all expenses incurred in the
preparation and delivery of bids. No claims will be entertained for
refund of such expenses.

Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the
sealed bid package.

Upon request, acknowledgment of receipt of bids will be provided to
those making delivery in person or by messenger.

The Employer may, at his discretion, extend the deadline for submission of bids
by issuing an amendment in accordance with Clause 1B.9, in which case all
rights and obligations of the Employer and the bidders previously subject to the
original deadline will thereafter be subject to the deadline as extended.

IB.21 Late Bids

21.1 (a)

Any bid received by the Employer after the deadline for submission of
bids prescribed in Clause IB.20 will be returned unopened to such
bidder.

(16)
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(b) Delays in the mail, delays of person in transit, or delivery of a bid to the
wrong office shall not be accepted as an excuse for failure to deliver a
bid at the proper place and time. It shall be the bidder’s responsibility to
determine the manner in which timely delivery of his bid will be
accomplished either in person, by messenger or by mail.

IB.22 Modification, Substitution and Withdrawal of Bids

1B.23

22.1

22.2

22.3

22.4

Any bidder may modify, substitute or withdraw his bid after bid submission
provided that the modification, substitution or written notice of withdrawal is
received by the Employer prior to the deadline for submission of bids.

The modification, substitution, or notice for withdrawal of any bid shall be
prepared, sealed, marked and delivered in accordance with the provisions of
Clause 1B.19 with the outer and inner envelopes additionally marked
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as
appropriate.

No bid may be modified by a bidder after the deadline for submission of bids
except in accordance with Sub-Clauses 22.1 and 27.2.

Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in forfeiture of the Bid Security in pursuance to Clause 1B.15.

BID OPENING AND EVALUATION

Bid Opening

23.1

23.2

23.3

The Employer will open the bids, including withdrawals, substitution and
modifications made pursuant to Clause 1B.22, in the presence of bidders’
representatives who choose to attend, at the time, date and location stipulated in
the Bidding Data. The bidders’ representatives who are present shall sign a
register evidencing their attendance.

Envelopes marked “MODIFICATION™, “SUBSTITUTION” or
“WITHDRAWAL” shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 1B.22
shall not be opened.

The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any
discounts, bid modifications, substitution and withdrawals, the presence or
absence of Bid Security, and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening of bids.

(17)
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Employer shall prepare minutes of the bid opening, including the information
disclosed to those present in accordance with the Sub-Clause 23.3.

IB.24 Process to be Confidential

24.1

Information relating to the examination, clarification, evaluation and
comparison of bid and recommendations for the award of a contract shall not be
disclosed to bidders or any other person not officially concerned with such
process before the announcement of bid evaluation report which shall be done
at least ten (10) days prior to issue of Letter of Acceptance. The announcement
to all Bidders will include table(s) comprising read out prices, discounted prices,
price adjustments made, final evaluated prices and recommendations against all
the bids evaluated. Any effort by a bidder to influence the Employer’s
processing of bids or award decisions may result in the rejection of such bidder’s
bid. Whereas any bidder feeling aggrieved may lodge a written complaint not
later than fifteen (15) days after the announcement of the bid evaluation report;
however mere fact of lodging a complaint shall not warrant suspension of the
procurement process.

IB.25 Clarification of Bids

25.1

To assist in the examination, evaluation and comparison of bids, the Employer
may, at his discretion, ask any bidder for clarification of his bid, including
breakdowns of unit rates. The request for clarification and the response shall be
in writing but no change in the price or substance of the bid shall be sought,
offered or permitted except as required to confirm the correction of arithmetic
errors discovered by the Employer in the evaluation of the bids in accordance
with Clause 1B.28.

IB.26 Examination of Bids and Determination of Responsiveness

26.1

26.2

Prior to the detailed evaluation of bids, the Employer will determine whether
each bid is substantially responsive to the requirements of the Bidding
Documents.

A substantially responsive bid is one which (i) meets the eligibility criteria; (ii)
has been properly signed; (iii) is accompanied by the required Bid Security;
and (iv) conforms to all the terms, conditions and specifications of the Bidding
Documents, without material deviation or reservation. A material deviation or
reservation is one (i) which affect in any substantial way the scope, quality or
performance of the Works; (ii) which limits in any substantial way, inconsistent
with the Bidding Documents, the Employer’s rights or the bidder’s obligations
under the Contract; or (iii) adoption/rectification whereof would affect unfairly
the competitive position of other bidders presenting substantially responsive
bids.

(18)



26.3

1-12

If a bid is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

IB.27 Correction of Errors

27.1

27.2

Bids determined to be substantially responsive will be checked by the Employer
for any arithmetic errors. Errors will be corrected by the Employer as follows:

@) where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern, unless in the opinion of the Employer there is an
obviously gross misplacement of the decimal point in the unit rate, in
which case the line item total as quoted will govern and the unit rate will
be corrected.

The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidder, shall be considered as binding upon the bidder. If the
bidder does not accept the corrected Bid Price, his Bid will be rejected, and the
Bid Security shall be forfeited in accordance with Sub- Clause 15.6(b) hereof.

IB.28 Evaluation and Comparison of Bids

28.1

28.2

28.3

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 1B.26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated
Bid Price by adjusting the Bid Price as follows:

@ making any correction for errors pursuant to Clause 1B.27;

(b) excluding Provisional Sums and the provision, if any, for contingencies
in the Summary Bill of Quantities, but including competitively priced
Daywork; and

(©) making an appropriate adjustment for any other acceptable variation or
deviation.

The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be taken
into account in Bid evaluation.

1-13
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28.4

If the Bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract, the
Employer may require the bidder to produce detailed price analyses for any or
all items of the Bill of Quantities to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount of
the Performance Security set forth in Clause 1B.32 be increased at the expense
of the successful bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful bidder under the Contract.

F. AWARD OF CONTRACT

1B.29 Award

29.1 Subject to Clauses 1B.30 and 1B.34, the Employer will award the Contract to

29.2

the bidder whose bid has been determined to be substantially responsive to the
Bidding Documents and who has offered the lowest evaluated Bid Price,
provided that such bidder has been determined to be eligible in accordance with
the provisions of Clause 1B.3 and qualify pursuant to Sub-Clause IB 29.2.

The Employer, at any stage of the bid evaluation, having credible reasons for
or prima facie evidence of any defect in supplier’s or contractor’s capacities,
may require the suppliers or contractors to provide information concerning their
professional, technical, financial, legal or managerial competence whether
already pre-qualified or not:

Provided that such qualification shall only be laid down after recording
reasons therefor in writing. They shall form part of the records of that bid
evaluation report.

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1

Notwithstanding Clause 1B.29, the Employer reserves the right to accept or
reject any Bid, and to annul the bidding process and reject all bids, at any time
prior to award of Contract, without thereby incurring any liability to the affected
bidders or any obligation except that the grounds for rejection of all bids shall
upon request be communicated to any bidder who submitted a bid, without
justification of grounds. Rejection of all bids shall be notified to all bidders
promptly.
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IB.31 Notification of Award

1B.32

1B.33

31.1

31.2

31.3

31.3

Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”)
that his Bid has been accepted. This letter shall name the sum which the
Employer will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Conditions of Contract called the “Contract Price”).

No Negotiation with the bidder having evaluated as lowest responsive or any
other bidder shall be permitted, however, Employer may have clarification
meetings to get clarify any item in the bid evaluation report.

The notification of award and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the bidder till signing of
the formal Contract Agreement.

Upon furnishing by the successful bidder of a Performance Security, the
Employer will promptly notify the other bidders that their Bids have been
unsuccessful and return their bid securities.

Performance Security

32.1

32.2

The successful bidder shall furnish to the Employer a Performance Security in
the form and the amount stipulated in the Bidding Data and the Conditions of
Contract within a period of 10 days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clause
IB.32.1 or Clauses IB.33 or 1B.35 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security.

Signing of Contract Agreement

33.1

33.2

Within 07 days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Employer will send the successful bidder
the Contract Agreement in the form provided in the Bidding Documents,
incorporating all agreements between the parties.

The formal Agreement between the Employer and the successful bidder shall

be executed within 07 days of the receipt of the Contract Agreement by the
successful bidder from the Employer.
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1B.34

1B.35

1B.36

1-15
General Performance of the Bidders

The Employer reserves the right to obtain information regarding performance of the
bidders on their previously awarded contracts/works. The Employer may in case of
consistent poor performance of any Bidder as reported by the employers of the
previously awarded contracts, interalia, reject his bid and/or refer the case to the
Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance with its
rules, procedures and relevant laws of the land take such action as may be deemed
appropriate under the circumstances of the case including black listing of such Bidder
and debarring him from participation in future bidding for similar works.

Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-J to Bid in the
Bidding Documents for all Federal Government procurement contracts exceeding
Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-
responsive.

Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are

provided to assist bidders in preparing their bids, and do not constitute part of the Bid
or the Contract Documents.
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11

111

2.1

2.1

3.1

BD-2
Bidding Data

Name and address of the Employer:
Quaid-e-Azam Thermal Power (Pvt.) Limited.

1st Floor, 7-C-1, Gulberg 111, Lahore.

Name of the Project & Summary of the Works:

Construction of Sports Complex At Bhikki Power Plant Sheikhupura.
Name of the Borrower/Source of Financing/Funding Agency:
Quaid-e-Azam Thermal Power (Pvt.) Limited.

Amount and type of financing: N/A

Time limit for clarification:

Clarificaiotn may be requsted not later than 10 days prior to submission deadline. The
contact information for requesting clarification is 042-35750936-8

4.1 Bid language:

Proposal shall be submitted in English Language. All correspondence exchange shall
be in English Language.

4.1(c) Furnish Technical Proposal (Mandatory):

e Undertaking on stamp paper of PKR 100 that applicant is not blacklisted,

information provided are correct, bankruptcy, conflict of interest and there

being no pending litigation.

Power of attorney on a stamp paper for authorized signatory of proposal.

Registration certificate with FBR, PRA and SECP/ Registrar of Firms.

Registration with PEC in C-4 and above having CE10 and EE04.

Audit statement and FBR Tax return last 3 years

In case of JV/ Cosortium the memorandum of understanding on a stamp paper

of PKR 1000 between the parties duly attested by Notary Public, should be in

line with PEC Guide lines.

e Performance/ Completion certificates duly signed by the client.

e All pages of the biding document duly signed and stamped by the bidder and
shall be returned with technical Proposal.
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5.1

6.1

7.1

8.1

9.1

9.2(a)

BD-3
Bidders to quote entirely in Pak. rupees
Period of Bid Validity:
Proposal must remain valid for 180 days
Amount of Bid Security:
The Bid should accompany Bid Security (refundable) of PKR 1,300,000 in the shape of CDR /
Pay Order / Bank Draft / Bank Guarantee in favour of QATPL which is the 2% of the estimated
cost of project shall be furnished by the bidder and attached with Techincal Proposal.
Venue, time, and date of the pre-Bid meeting:
N/A
Number of copies of the Bid to be completed and returned:
Technical proposal 01 orignal 02 copies.
Financial proposal 01 original.

Employer's address for the purpose of Bid submission:

Quaid-e-Azam Thermal Power Limited, 1% Floor, 7-C-1, Gulberg Ill, Lahore

10.1(a)Deadline for submission of bids:

Date and time, i.e. 24" January, 2022 (Monday) at 02:00 pm.

D-4

11.1Venue, time, and date of Bid opening:

121

Assistant Manager (Admin), QATPL, 1% Floor, 7-C-1, Gulberg Ill, Lahore.

Date and time, i.e. 24" January, 2022 (Monday) at 02:00 pm. The Technical Bids will be opened
on the same date at 02:30 pm in Conference Room, QATPL, 1% Floor, 7-C-1, Gulberg IlI,
Lahore.

Standard form and amount of Performance Security acceptable to the Employer:

Performance security @05% of the contract value in the form of Bank Guarantee by
scheduled bank by State Bank of Pakistan.
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13.1 SELECTION PROCEDURE:-
The bidder shall be selected under the selection method of Least Cost Selection (LCS)

according to Punjab Procurement Rules, 2014. The procedure for opening of proposals

will follow the principles of P.E.C. and PPRA Single stage — Two Envelope

procedure, which is presented as follows.

The bid shall comprise a single package containing two separate envelops.
Each envelopes shall contain separately the financial proposal and the
technical proposal and clearly marked as “FINANCIAL PROPOSAL” and
“TECHNICAL PROPOSAL” in bold and legible letters to avoid confusion.
Initially, only the envelope marked “TECHNICAL PROPOSAL” be opened
and the envelope marked as “FINANCIAL PROPOSAL” shall be retained in
the custody of the procuring agency without being opened.

The procuring agency shall evaluate the technical proposal in a manner
prescribed in the Bidding Documents.

During the technical evaluation no amendments in the technical proposal shall
be permitted. After the evaluation and approval for the Technical Proposal, the
procuring agency, shall at a time within the bid validity period, publicly open
the FINANCIAL PROPOSALS of the technically qualified firms at a time, date
and venue announced and communicated to the bidders in advance for the

attendance of their authorized representative duly notified in advance.

14.1 The weightage given to the Technical & Financial proposals are:-

Technical:

Financial:

Proposal passing the technical score of 70 & above shall be treated and
evaluated on the basis of cost only. Less than 70 score in Technical Proposal
bid will not entertained for Financial Proposal.

The selection will be made on the basis of lowest financial bid among the

technically qualified bidders.

(27)



141 EVALUATION CRITERIA:-
a) General Experience
Sr. Description Marks Explanation for Marks Obtained
No. Assigned
a) | Projects of similar nature and 25 . 25 Marks are given if the
complexity completed in last ten contractor has completed at
years. least 3 projects of similar
Civil and Electrical Works nature in last ten years.

. 16 Marks for 2 projects
completed during last ten
years.

. No Mark is awarded for less
than 02 Projects.

b) | Projects of similar nature and 10 . 10 Marks are given if the
complexity in-hand . contractor has 02 projects of
similar nature in-hand.
Civil and Electrical Works

. 05 Marks for 01 Project in-
hand

. No Mark is awarded for less
than 01 Projects.

Total Marks Allocated 35
b) Personnel Capabilities

Credit Marks will be awarded under this category using the following criteria:

Sr. Description Marks Explanation for Marks Obtained
No. Assigned
i) |B.Sc. Engineer registered with 9 Experience (4.5-Marks for each

Pakistan Engineering Council (PEC)

Graduate Engineer) :

. 4.5 Marks will be given if the
individual experience of at
least 1 No. B.Sc. Engineers
(professional) is equal to 07
years or above.

. 1 No. Electrical. Engineers
(professional) is equal to 05 years
or above.

. No Mark will be given if the
experience  of  Graduate

Engineer is less than 07 years.

Strength of Engineers (9 Marks)
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Associates Engineers (DAE)

Minimum requirement is 2 No.
Associate Engineers — DAE
comprising of 1 No. Civil, 1 No.
Electrical (DAE in relevant
technology).

Experience (3-Marks for each
Associate Engineer) :

. 3 Marks will be awarded for
each Associate Engineer (DAE)
if the individual experience of at
least 3 No. Associate Engineers
is 10 years or above.

. No Mark is given if the
individual experience is less than
10 years.

Strength of Associate Engineers (6

Marks).

Total Marks Allocated

15

C). Equipment Capability
Critical equipment required for the Project is listed below:
Sr. Description Marks | Explanation for Marks Obtained
No. Assigned
Equipment & Machinery
1 | Survey Equipment 2 Sets 02
2 | Dumper Trucks [Tractor Trolley 02
01 No with copy of Registration « Full Marks for each equipment
of Tractor/Dumper and owner name as are given if the Contractor meets
proof. the prescribed requirements for
3 | Steel cutting & Bending 02 each item.
Machine 1 No. « If the available quantity of each
4 | Generator 1 No 01 equipment is more than the
Road Roller 1 No 01 minimum equipment
5 | Welding Machine 1 No 01 requirement, full marks will be
Minimum Essential Requirement: given.
6 | Equipment Lift 02
01 No.
9 | i) Concrete Mixer 1 Bags capacity - 2 Points 09 « Total Marks :

il) Concrete Mixer 2 Bag Capacity- 4 Points

iii) Vibrators 03 No. - 3 Points
Total Marks = 2+4+3 = 09 Marks

Total Marks Allocated

20
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d)

Financial Soundness

For Financial Status assessment, the Applicants may be required to submit
Audited Financial Statements for the last three years or any other document
which verifies their Financial Status.
Credit marks shall be awarded on the basis of following criteria:

Sr.
No.

Description

Marks
Assigned

Criteria for Marks Obtained

a)

Available Bank Credit Line
(Proof to be attached which can be
subject to verification from Bank)

10

Full marks are given if the
available bank credit line limit is
equal to 20 Million or above.

07 Marks for 15 Million to 19.99
bank credit line limit.

4 Marks for credit limit falling
between 05 M to 1499 M
proportionate marks will be given.
No Mark is given if available
bank credit line limit is less than
4.99 Million.

b)

Annual Turnover and Annual Audit
Report of last 3 years duly certified
by the Chartered Accountant is
Compulsory.

10

Full marks are given if Turnover for
last three years is equal to 50
Million.

07 Marks for if the available average
Turnover for last three years is equal
to 35 to 50 Million

If average Turnover for last three
years falls between 20 M to 35 M
proportionate marks will be given.

No Mark shall be given if
working capital is less than 20
Million.

Bid Capacity:

Net Bid Capacity = Available
Capital — 20% of the cost of all
balance works in hand.

Available Capital = Available Bank
Credit Line + Average Working
Capital of last three years as per
Annual Audit Report.

Note : Cost of balance works in hand
should be attached

10

Full marks shall be given if the
Bid Capacity is Rs. 50.0 Million
or more.

7 Marks shall be given if the net
Bid Capacity is equal to Rs 30.0
Million to 50 Million

4 Marks shall be given if the net
Bid Capacity is equal to Rs 20.0
Million to 30 million.

For Bid Capacity less than Rs
20.0 Million no mark shall be
given.
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Total Marks Allocated

30

**

*k*

For completed projects completion certificate Or Contract Agreement of
respective project is mandatory. No marks shall be awarded if completion
certificate or contract agreement of respective project is not attached.

Proposal passing the technical score of 70 & above shall be treated and
evaluated on the basis of cost only. Less than 70 score in Technical Proposal

bid will not entertained for Financial Proposal.

The selection will be made on the basis of lowest financial bid among the

technically qualified bidders.
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FB-1
FORM OF BID

Bid Reference No.

To:

(Name of Contract/Works)

Gentleman,

1.

Having examined the Bidding Documents including Instructions to Bidders, Bidding
Data, Conditions of Contract. Specifications, Drawings and Bill of Quantities and
Addenda Nos. for the execution of the above-
named Works, we, the undersigned, offer to execute and complete such Works and
remedy any defects therein in conformity with the Conditions of Contract.
Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs.

(Rupees
) or such other

sum as may be ascertained in accordance with the said conditions.
We understand that all the Appendices attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we
submit herewith a Bid Security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to you and
valid for a period of days beginning from the date Bids are opened.

We undertake, if our Bid is accepted, to commence the Works and to complete the
whole of the Works comprised in the Contract within the time stated in Appendix-A to
Bid.

We agree to abide by this Bid for the period of days from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the Bid is made without any collusion, comparison of figures
or arrangement with any other bidder for the Works.
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FB-2

We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this day of 20
Signature:
in the capacity of duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:

Signature:
Name:

Address.

Occupation
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BA-1
Appendix-A to Bid

SPECIAL STIPULATIONS
Clause
Conditions of Contract

1. | Engineer’s Authority to issue Variation in | 2.1 2% of the Contract Price stated in the Letter

emergency of Acceptance.

2. | Amount of Performance Security 10.1 05% of Contract Price stated in the Letter of
Acceptance.

3. | Time for Furnishing Programme 14.1 Within 10 days from the date of receipt of
Letter of Acceptance.

5. | Time for Commencement 41.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence which
shall be issued within fourteen (07) days
after signing of Contract Agreement.

6. | Time for Completion 43.1, | 150 days from the date of receipt of

48.2 Engineer’s Notice to Commence.

7. | Amount of Liquidated Damages 47.1 0.1% for each day of delay in completion of
the Works subject to a maximum of 10% of
Contract Price stated in the Letter of
Acceptance.

8. | Defects Liability Period 49.1 365 days from the effective date of Taking
Over Certificate.

9. | Percentage of Retention Money 60.2 10 % of the amount of Interim Payment
Certificate.

10. | Time of Payment from delivery of Engineer’s | 60.10 | 28 days in case of local currency

Interim Payment Certificate to the Employer.
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BD-1
Appendix-B to Bid
BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
quantities of work executed and measured by the Contractor and verified by the
Engineer and valued at the rates and prices entered in the priced Bill of Quantities,
where applicable, and otherwise at such rates and prices as the Engineer may fix as per
the Contract.

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, labour ,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the Contract. Furthermore
all duties, taxes and other levies payable by the Contractor under the Contract, or for
any other cause, as on the date 28 days prior to deadline for submission of Bids, shall
be included in the rates and prices and the total Bid Price submitted by the Bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities,
whether quantities are stated or not. The cost of items against which the Contractor will
have failed to enter a rate or price shall be deemed to be covered by other rates and
prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in
the items provided in the priced Bill of Quantities, and where no items are provided,
the cost shall be deemed to be distributed among the rates and prices entered for the
related items of the Works.

General directions and description of work and materials are not necessarily repeated
nor summarised in the Bill of Quantities. References to the relevant sections of the
Bidding Documents shall be made before entering prices against each item in the priced
Bill of Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be expended
in whole or in part at the direction and discretion of the Engineer in accordance with
Sub-Clause 58.2 of Part I, General Conditions of Contract.

BD-2

(36)



BILL OF QUANTITIES

Appendix-B to Bid

Sr.
No.

Description of items

Qty

Unit

Rate Quoted by the
Contractor

Rate Amount

BADMINTON COURT

Excavation in foundation of building, bridges
and other structure, i/c dag belling, dressing,
refilling around structure with excavated earth,
watering and ramming lead upto one chain and
lift upto 5" in ordinary soil

1272

P.Cft

Compaction of earthwork (soft, ordinary or hard
soil) :- Compaction by rolling with roller
ordinary soil

564

P.Cft

P/F 6" layer over compacted earthen bed stone
aggregate 1%2" to 2" size compacted (As per
drawing BM-A-03).

855

P.Cft

Cement concrete plain i/c placing, compacting
finishing and curing complete including
screening and washing of stone aggregate 1:4:8
(4" layer over compacted stone aggregate (As per
drawing BM-A-03).

564

P.Cft

Cement concrete plain i/c placing, compacting,
finishing and curing complete including
screening and washing of stone aggregate 1:2:4
(4" layer over bed of PCC 1:2:4 (As per drawing
BM-A-03).

564

P.Cft

Cement Concrete brick or Stone Ballast 1¥%" to
2" gauge in foundation and plinth (1:6:12)

177

P.Cft

Pacca brick work in foundation and plinth in
cement sand mortar (1:5) (As per drawing BM-
A-03)

365

P.Cft

Cement Plaster 1:4 upto 20' (6.00 m) height 2"
(13 mm) thick

266

pP.Sft

Painting court marking, as per drawing No. BM-
A-03 with thermoplastic paint (Strip size varies
as 3" and 4").

342.00

P.Rft

10

Filling, watering and ramming earth under
floors:- with surplus earth from foundation, etc
with compaction (As back fill along toe wall).

348

P.Cft
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Sr.
No.

Description of items

Qty

Unit

Rate Quoted by the
Contractor

Rate

Amount

11

Providing/ fixing Badminton parachute Net with
poles with rachard of 22" internal dia G.1 pipe 5'-
0" above floor level and 9" embedded on floor
with PCC 1:2:4 (9"x9"x9") including painting of
poles complete in all respect and as directed by
the Engineer Incharge (As per drawing BM-A-
04).

P.Job

12

Clearance of site/ removing of all debries/ Melba
etc.

SOCCER GROUND

Supply and filling sweet earth/ Bhal of approved
quality borrowed from outside including all lead
and lift, including ramming, levelling, grading
complete in all respect and as directed by the
Engineer Incharge.

27000

P.Cft

Providing and laying Fine Dacca Grass to be laid
as carpet of 1'x1.5" or 1'x2" etc complete in all
respect and as directed by the Engineer Incharge.

54000

pP.Sft

Providing/ Making and fixing football Goal of
24'x8' size of 4" internal dia M.S pipe 14-SWG
main horizontal and vertical pipe and 2" internal
dia 14-SWG cross pipe at back side horizontal
and vertical at top and bottom including painting
of poles/ bars etc as per drawing including net
complete in all respect and as directed by the
Engineer Incharge (As per drawing HG-A-13).

P.Job

Providing and fixing shisham wood marking
pegs 2" dia 1'-6" long as marked on drawing (As
per drawing HG-A-12).

P.Job

HOCKEY GROUND

Supply and filling sweet earth/ Bhal of approved
quality borrowed from outside including all lead
and lift, including ramming, levelling, grading
complete in all respect and as directed by the
Engineer Incharge.

27000

P.Cft

Providing and laying Fine Dacca Grass to be laid
as carpet of 1'x1.5" or 1'x2' etc complete in all
respect and as directed by the Engineer Incharge.

54000

pP.Sft
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Sr.
No.

Description of items

Qty

Unit

Rate Quoted by the
Contractor

Rate

Amount

Making and fixing of Hockey pole size 12'x7'
fitted with main pipe 2" dia vertical and
horizontal also cross pipes at backside including
board of M.S sheet 16-SWG at bottom including
painting and complete with parachute net at back
and sides as per drawing complete in all respect
and as directed by the Engineer Incharge (As per
drawing HG-A-08).

P.Job

Providing and fixing shisham wood marking
wooden pegs 2" dia 1'-6" long as marked on
drawing (As per drawing HG-A-07).

P.Job

CRICKET GROUND

Earth Filling in Lawns.

3000

pP.Sft

Supply and filling sweet earth/ Bhal of approved
quality borrowed from outside including all lead
and lift, including ramming, levelling, grading
complete in all respect and as directed by the
Engineer Incharge.

239614

pP.Sft

Providing and laying Fine Dacca Grass to be laid
as carpet of 1'x1.5' or 1'x2' etc complete in all
respect and as directed by the Engineer Incharge.

239614

pP.Sft

Construction of Five Nos. Cricket
Pitch (Clay)
(As per Drawing No. PP-A-11).

Excavation in foundation of building, bridges
and other structure, i/c dag belling, dressing,
refilling around structure with excavated earth,
watering and ramming lead upto one chain and
lift upto 5" in ordinary soil.

5960

P.Cft

Spraying anti-termite liquid mixed with water in
the ratio of 1:40.

8595

P.Sft

Providing and laying 4" thick sub-base course of
stone product of approved quality and grade,
including placing, mixing, spreading and
compaction of sub-base material to required
depth, camber, grade to achieve 95% to 100%
maximum modified AASHO dry density,
including carriage of all material to site of work
including cost of all materials and carriage
(PP-A-11)

1265

P.Cft
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Sr.
No.

Description of items

Qty

Unit

Rate Quoted by the
Contractor

Rate

Amount

P/L crush / bajri 1/2" to 3/4" size from
Sikhanwali Sargodha quary 225-Km (2" thick)
Ref: drawing PP-A-11

635

P.Cft

P/L chanab sand.
(2" thick) As per drawing PP-A-11.

635

P.Cft

P/Filling clay from Nandi Pur 132-Km lead i/c
compaction (6" thic layer) As per drawing PP-A-
11.

1900

P.Cft

Compaction of earthwork with power road roller,
including ploughing, mixing, moistening earth to
optimum moisture content in layers, etc.
complete 95% to 100% maximum modified
AASHO dry density.

3155

P.Cft

Construction of water drain 15" wide 18" deep
RCC 1:2:4 with M.S grating cover as per design/
drawing (As per drawing No. PH-01).

2294

pP.Sft

PRACTICE PITCHES (1-NO RCC
& 2-NO. CLAY)
(As Per Drawing No. PP-A-10)

Excavation in foundation of building, bridges
and other structures, including dagbelling,
dressing, refilling around structure with
excavated earth, watering and ramming lead upto
one chain (30 m) and lift upto 5 ft. (1.5 m):- b) in
ordinary soil

2726

P.Cft

Termite proofing of building by spraying anti
termite liquide with water Spray 1-liter chemical
mixed 65-liter water spray over an area of 175-
Sft using Biflex / Dursban or any other equivalent
as approved by the Engineer incharge and
certificate will be provided by the contractor for
10-years

3966

pP.Sft

Supplying and filling sand under floor; or
plugging in wells (Drawing No. PP-A-10).

2100

P.Cft

Cement Concrete brick or Stone Ballast 12" to
2" gauge in foundation and plinth (1:6:12) (Toe
wall on concrete pitch).

44

P.Cft

Pacca brick work in foundation and plinth in:- i)
Cement, sand mortar:- Ratio 1:5 (Toe wall (PP-
A-10)

263

P.Cft
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No.

Description of items

Qty
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Rate Quoted by the
Contractor

Rate Amount

Providing, laying, watering and ramming brick
ballast 12 to 2”°(40 mm to 50 mm) gauge mixed
with 25% sand, for floor foundation, complete in
all respects (under concrete pitch Ref: drawing
PP-A-10).

412

P.Cft

Providing and laying 4" thick sub-base course of
stone product of approved quality and grade,
including placing, mixing, spreading and
compaction of sub-base material to required
depth, camber, grade to achieve 95% to 100%
maximum modified AASHO dry density,
including carriage of all material to site of work
including cost of all materials and carraige.

533

P.Cft

Providing and laying 2" thick crush / bajri 1/2" to
3/4" size from Sikhanwali Sargodha quary under
clay practice pitch (As per drawing No. PP-A-
10).

267

P.Cft

P/L local sand compacted under three pitches (As
per drawing No. PP-A-10).

267

P.Cft

10

Providing/ filling clay nandi Pur lead 132-KM i/c
compaction.

450

P.Cft

12

Reinforcement of cement concrete in slab of
rafts/ strip foundation, base of column and
retaining walls: etc and other structural members
other than these mentioned in above not requiring
from work (i. e horizontal shuttering) complete in
all respect (1:1-1/2:3) (Top of concrete practice
pitch) (As per drawing No. PP-A-10).

165

P.Cft

13

Fabrication of mild steel reinforcement for
cement concrete i/ ¢ cutting, bending, laying, in
position, making joints and fastening i/ ¢ cost of
binding wire and labour charges for binding of
steel reinforcement (Also i/c removal of rust
from bars)deformed bars. G-40 (In concrete for
practice pitch (Drawing No. PP-A-10)

262

14

Compaction of earthwork (soft, ordinary or hard
soil) :- Compaction by rolling with roller
ordinary soil

679

P.Cft

15

Cement plaster 1:4 upto 20" (6.00 mm) height:-
b) %" (13 mm) thick

94

pP.Sft

16

Applying floating coat of cement 1/32” (0.8 mm)
thick.

500

P.Sft
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Description of items

Qty
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Rate

Amount

17

Making and fixing frame with parachute net
vertical on three side of each practice pitch frame
and horizontally on top of each practice frame,
with G.I pipe 3" internal dia 12" vertical 10" c/c
above floor level 2'-0" in foundation of PCC
1:2:4 1'-6"x1'-6"x2'-0" size also same pipe
horizontal and cross at 10’ ¢/c both way including
jointing with tee and welding complete with
painting and covered frame with parachute net
alongwith hooks and clips for fixing of net as per
drawing (As per drawing No. PP-A-09).

P.Job

PATHWAY

Bikes parking and Pathway

Earthowrk in ordinary soil for embankments
including all lead and lift, including ploughing
and mixing with blade gradeor disc harrow or
other suitable equipment, andcompaction by
mechanical means at optimum moisturecontent
and dressing to designed section, complete in all
respects 90% to 95% maximum modified
AASHO dry density (As per drawinf No. PW-A-
14)

14500

P.Cft

Providing and laying 6" thick sub-base course of
stone product of approved quality and grade,
including placing, mixing, spreading and
compaction of sub-base material to required
depth, camber, grade to achieve 95% to 100%
maximum modified AASHO dry density,
including carriage of all material to site of work
including cost of all material and carriage (As per
drawing No. PW-A-14).

14500

P.Cft

Providing and laying Tuff pavers, having 7000
PSI, crushing strength of approved manufacturer,
over 2" to 3" sand cushioni/ cgrouting with sand
in joints i/c finishing to require slope complete in
all respect. (50% Grey / 50% Coloured) 60mm

29000

P.Sft

Providing/ laying concrete K-2 over bed of PCC
1:2:4 3" thick complete in all respect and as
directed by the Engineer Incharge.

4000

P.Rft

Construction of Brick masonry toe wall 9" thick
in cement sand mortar ration 1:5 (As per drawing
No. PA-A-14) for bike parking area).

157

P.Rft
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Qty
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Rate Quoted by the
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Rate Amount

HORTICULTURE/
LANDSCAPING

Supply and filling sweet earth/ Bhal of approved
quality borrowed from outside including all lead
and lift, including ramming, levelling, grading
complete in all respect and as directed by the
Engineer Incharge.

70165

P.Sft

Providing and laying Fine Dacca Grass to be laid
as carpet of larger or 2'x2' complete in all respect
and as directed by the Engineer Incharge
including watering and main fency the gran for
three month.

140330

P.Sft

PLANTATION

Providing and planting of 4' to 5" high Ulta Asoke

at site including digging 3' deep pit of appropriate

2' dia for planting including the cost of sweet

earth/ bhal mixed with manure at 10’ c/c along the

boundary wall complete in all respect and as

directed by the  Engineer Incharge.
North west site and south west side

112

Each

Providing and planting of Bogon Velia different
colour 3' to 4' high including digging of 2' deep
pit of 1'-6" including refilling with sweet earth/
bhal mixed with manure in between Ulta Ashoke
along the boundary wall complete in all respect
and as directed by the Engineer Incharge. North
west site and south west side

110

Each

Providing and planting of Ever Green Phonose
Palm about 3' high at 15' c/c along with walkway
including digging pit 1.5' dia 2' deep and refilling
with sweet earth/ bhal mixed with manure
complete in all respect and as directed by the
Engineer Incharge.

25

Each

Providing and planting of Ever Green Kange
Palm (12" Gumla 1%" high) at 15' c/c along with
walkway including digging pit 1.5 dia 2' deep
and refilling with sweet earth/ bhal mixed with
manure complete in all respect and as directed by
the Engineer Incharge.

25

Each
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Providing and planting of Ever Green Phorcaria
(12" Gumla 2' high) at 15" c/c along with
walkway including digging pit 1.5' dia 2' deep
and refilling with sweet earth/ bhal mixed with
manure complete in all respect and as directed by
the Engineer Incharge.

25

Each

Providing and planting of Ever Large Estonia
(12" Gumla 4' to 5' high) at 15' c/c along with
walkway including digging pit 1.5' dia 2' deep
and refilling with sweet earth/ bhal mixed with
manure complete in all respect and as directed by
the Engineer Incharge.

30

Each

BASKETBALL COURT

Excavation in foundation of building, bridges
and other structure, i/c dag belling, dressing,
refilling around structure with excavated earth,
watering and ramming lead upto one chain and
lift upto 5' in ordinary soil

7234

P.Cft

Compaction of earthwork (soft, ordinary or hard
soil) :- Compaction by rolling with roller
ordinary soil

5842

P.Cft

Supplying and filling sand under floor; or
plugging in wells (As per drawing No. BC-A-
01).

2323

P.Cft

4" thick Cement concrete plain i/c placing,
compacting ,finishing and curing complete
including screening and washing of stone
aggregate 1:4:8 (As per drawing No. BC-A-01).

2323

P.Cft

Reinforced cement concrete on floor of Tennis
court complete in all respects:- (1: 1%: 3).

2323

P.Cft

Fabrication of mild steel reinforcement for
cement concrete, including cutting, bending,
laying in position, making joints and fastenings,
including cost of binding wire and labour charges
for binding of steel reinforcement (also includes
removal of rust from bars):- (‘c) Deformed bars
(Grade-40)

3691

P.Cft

6" thick Cement Concrete brick or Stone Ballast
1%" to 2" gauge in foundation and plinth (1:6:12)
(As per drawing No. BC-A-01)

348

P.Cft
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Pacca brick work in foundation and plinth in
cement sand mortar (1:5) (As per drawing No.
BC-A-01)

555

P.Cft

Cement Plaster 1:4 upto 20' (6.00 m) height 2"
(13 mm) thick

696

pP.Sft

10

Painting court marking, with thermoplastic paint
as per drawing No. BC-A-01 (Marking can be 3"
wide, 4" or 5").

660

P.Rft

11

Filling, watering and ramming earth under
floors:- with surplus earth from foundation, etc
with compaction (As back fill along toe wall)..

708

P.Cft

12

Providing/ fixing Basket ball pole 6 inch round
pipe in 14 gauge with fiber glass board and ring
and net pipe size is 6 inch in 14 gauge board size
3.5 ft by 6 ft with back supported pipe frame
1.5x1.5 inch pipe in 16 gauge and attached with
iron sheet 16x16 inch in 12 gauge and backside 2
supported pipe of 1 inch in 16 gauge with
complete nut, bolts and painting complete in all
respect and as directed by the Engineer Incharge
(As per drawing No. BC-A-02).

P.Job

13

Clearance of site/ removing of all debries/ Melba
etc.

P.Job

Concrete Tennis Court
Drawing No. TC-A-05 and TC-A-06

Excavation in foundation of building, bridges
and other structure, i/c dag belling, dressing,
refilling around structure with excavated earth,
watering and ramming lead upto one chain and
lift upto 5" in ordinary soil

7312

P.Cft

Supplying and filling sand 4" thick under (As per
drawing No. TC-A-05).

2000

P.Cft

4" thick Cement concrete plain using crushed
stone aggregate Ratio 1: 4: 8 (As per drawing No.
TC-A-05)

2196

P.Cft

Pacca brick work in foundation and plinth in
cement sand mortar (1:5) (Toe wall of court) (As
per drawing No. TC-A-05)

ST

P.Cft
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Qty
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Reinforced cement concrete on floor of Tennis
court complete in all respects:- (1: 1%: 3) (Ref:
Drawing No. TC-A-05)

1980

P.Cft

Fabrication of mild steel reinforcement for
cement concrete i/ ¢ cutting, bending, laying, in
position, making joints and fastening i/ ¢ cost of
binding wire and labour charges for binding of
steel reinforcement (Also i/c removal of rust
from bars)deformed bars. G-40

3146

Providing and fixing G.l. wire fence 18' high
consisting of 10 SWG (0.128") wire having
opening of size 1.5" x 2.0", and 3.0" internal dia
G.l. pipe vertical posts at 10.0' c¢/c and 3.0"
internal dia G.l. pipes horizontally at 6' c/c,
jointed using G.lI. specials at top and welded
joints at bottom including cost of binding wire,
stretching the fence, cost of excavation, 6" lean
concretel:4:8, PCC 1:2:4 base of size 1¥42'x1%2'x2'
for embedment complete in all respects and as
directed by the Engineer Incharge (As per
Drawing No. TC-A-06).

5760

pP.Sft

Providing/ fixing of parachute net on post with
G.1 Sq: pipe 16-SWG 4"x4" size 3'-6" alongwith
rachard above floor level and 1'-6" embedded in
PCC 1:2:4 (1x1x1.5) including painting pipe and
42'x3'-6" net of approved quality complete in all
respect and as directed by the Engineer Incharge
(As per Drawing No. TC-A-06).

Each

Filling expansion joints with bitumen. sand &
saw dust in ratio 1:2:2. (4" deep)

180

P.Rft

10

Painting court marking with thermoplastic paint
(As per drawing No. TC-A-05).

516

P.Rft

11

Clearance of site/ removing of all debries/ Melba
etc.

P.Job

RAIN GUN IRRIGATION
SYSTEM

(46)
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Qty
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Rate Quoted by the
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Rate Amount

Provision of water range Rain Gun imported 2"
dia with nozle HK-50 coupling system (3-No.),
stand (3-No.), ground hydrant with HK-50
imported Bauer coupling system (15-No.), high
pressure nylon reinforced flexible hose 2" dia
complete (300-Rft) Irrigation flow control
double union ball valve (3-No), heavy duty valve
box (18-No.), water irrigation UPVC class-10
pipe 63mm dia (3460-Rft) & 90-mm dia (240-
Rft) air release valve 2" dia (1-No.) pressure
release valve 2" dia (1-No.), submersible pump
with 3-phase motor 15-HP (1-Set) including
transportation charges and installation charges
complete as per attached quotation specification
and quantities complete in all respect and as
directed by the Engineer Incharge.

P.Job

Installation of fully submersible pump (Power
flow) with designed hydraulic Head and
Discharge, with 3-phase Motor of 15-HP, 400
volts with motor control unit comprising of all
safety relays, with 3-core electric cable (30-ft),
non return valve (NRV-3") pressure gauge and
will all required fittings complete in all respect
and as directed by the Engineer Incharge.
(Spare Pump).

Each

UNDERGROUND WATER TANK
10000-GLNS CAPACITY FOR
IRRIGATION SYSTEM

Excavation in foundation of building, bridges
and other structure, i/c dag belling, dressing,
refilling around structure with excavated earth,
watering and ramming lead upto one chain and
lift in ordinary soil

i)

2" at sides including work place

2438

P.Cft

i)

From 5" upto 10'

2238

P.Cft

Spraying anti termite liquid mixed with water in
the ratio of (1:40).

1037

P.Sft

Cement concrete plain i/c placing, compacting
Jfinishing and curing complete including
screening and washing of stone aggregate 1:4:8.

110

P.Cft
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Reinforcement of cement concrete in slab of
rafts/ strip foundation, base of column and
retaining walls: etc and other structural members
other than these mentioned in above not requiring
from work (i. e horizontal shuttering) complete in
all respect (1:1%%:3).

253

P.Cft

Reinforced cement concrete in roof slab, beams,
columns, linters, girders, and other structural
members laid in site or pre cast laid in position or
prestressed members cost in site, complete in all
respect (1:1%%:3).

511

P.Cft

Fabrication of mild steel reinforcement for
cement concrete i/ ¢ cutting, bending, laying, in
position, making joints and fastening i/ ¢ cost of
binding wire and labour charges for binding of
steel reinforcement (Also i/c removal of rust
from bars)deformed bars. G-60

3035

Providing embeding 10" (250 mm) wide %" (6
mm) thick rubber water stopper in expansion
joints of R.C.C. roof slab complete in all respects.

66

P.Rft

Cement Plaster 1:4 upto 20' (6.00 m) height 2"
(13 mm) thick

1305

pP.Sft

Bitumen coating to plastered or cement concrete
surface:- 14 Ibs. per 100 Sft. (6.35 Kg per Sg.m)
outside of RCC wall of UGWT

562

P.Sft

10

Supplying and laying polythene sheet outside of
RCC wall of UGWT, etc. 500 gauge (.005" thick)

562

pP.Sft

11

Cement concrete plain i/c placing, compacting
finishing and curing complete including
screening and washing of stone aggregate 1:2:4.

54

P.Cft

12

Providing and fixing 1%2"x1%2"x3/16" (31x31x5
mm) angle iron step, in manhole chambers,
including carriage andsetting the same in work to
correct lines and levels.

10

Each

13

Providing and fixing manhole cover 3'x3' size
with SS sheet 16-SWG and frame of M.S angle
iron 2"x2"x%" size including hinges handle,
holdfast and painting complete in all respect and
as directed by the Engineer Incharge.

P.Job

14

Providing/ fitting, laying of M.S pipe 4" dia for
connecting with existing water supply pipe upto
under ground water tank.

20

P.Rft
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15

Providing/ fixing of sluice/ gate valve 4" dia as
required at site.

No.

LT POWER CABLE

Supply at site, installation, commissioning and testing of
PVC insulated armoured/unarmoured copper conductor
cable 600/1000V grade copper 99.95% pure, manufactured
by any one of the manufacturers as mentioned in Pakistan
cable/ Newage cable/Poineer cables/Fast cable in prelaid
conduits/ trenches to be installed as per routes shown on
drawings including cost of all necessary materials,
connections, identification tags, cable Gland, cables
Copper lugs properly crimped at both ends for the
following sizes complete in all respects. Actual length of
cables to be installed shall be measured at site and
Payments shall be made as per actual length installed.

2.5 mmSq 3 core CU/PVC/PVC From Pole
Terminal box to Each light Fixtures

1550

Rft

Laying & commsiiossiong of 10 mmSq 2x 3 core
PVC/PVC/ SWA/PVC From Pole Junction
/Terminal box to respective DB-EX (instead of
1x4 core PVC/PVC/ SWA/PVC cable). This
include all cost of material required for fixing/
laying except cable.

2815

Rft

Laying & commsiiossiong of 16 mmSq 2x2 core
PVC/PVC/SWA/ PVC For Boundary Wall
Security Lighting "MDB-EX to Pole Junction
Box and Pole Junction Box to Pole Junction Box
(instead of 1- 4 core PVC/PVC/ SWA/PVC
cable). This include all cost of material required
for fixing/ laying except cable.

3100

Rft

6 mmSq 4 core CU/PVC/PVC/SWA/PVC From
Pole Junction /Terminal box to respective MDB-
EX to AREA LIGHTING Pole

430

Rft

Laying & commsiiossiong of 16 mmSq 4 core
PVC/PVC From MDB-EX to DB-EX-01. This
include all cost of material required for fixing/
laying except cable.

735

Rft

Laying & commsiiossiong of 16 mmSq 4 core
PVC/PVC/ From MDB-EX to DB-EX02. This
include all cost of material required for fixing/
laying except cable.

250

Rft
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Laying & commsiiossiong of 16 mmSq 4 core
PVC/PVC/ From MDB-EX to DB-EX03. This
include all cost of material required for fixing/
laying except cable.

70

Rft

35 mm Sq 4 core PVC/PVC/SWA/PVC From
MDB-EX to DB-EX-04

1200

Rft

PVC PIPE & KATCHA TRENCH

Supply and erection 50 mm Class E PVC pipe for
wiring to Pull Power & Earthing cable, including
bends, specials, etc. in floor, wall or trenches etc

200

Rft

Supply and erection surface mounted 50 mm
Class D PVC pipe to Pull Power cable, including
all fixing material & specials accessories, etc.

1885

Rft

Katcha cable Trench for LT Cable Excavation
and refilling with Sand, First Class Brick,
Warning Tape, trench as 6” wide x 30 deep,
ramming, watering, 6” of fine sand cushion
below and 6 above the Electric cable/ conduit,
including cost of all necessary materials,
complete in all respects.

1200

Rft

LIGHT FITTING & FIXTURES

1.05

Supply, installation and commissioning of
following power complete light fitting consisting
of Flood light fixture made by Sun Light/
Philips/Thorn/ NVC/ Opple/SKY ELECTRIC
OR Equal. Aluminum body, Unti-Glare Flood
Light LED lamps, minimum 125Im/w life 50000
hr, pfi 0.95, IP-66, Power supply 220/240
Voltage. including cost of fitting necessary
accessories, complete in all respects.

600/620 Watt for Practice Pitche

24

Each

300/310 Watt Bedmintian Court

16

Each

300/310 Watt Basket Bell

24

Each

200 Watt Boundary Wall (130Im/w)

52

Each

300/310 Watt Area Light

Each

POLE & ACCESSORIES

1.06

POLE'S FOUNDATION
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Preparations, Providing material and
construction of RCC Pole foundation of suitable
for 8/10/12Mtr High pole consisting of c.c. 1:2:4
of'size 18”x 18 x 72” deep as shown on drawing,
J shaped anchor bolts 1 dia. x 36” long, G.L
nuts, washers, J Bolts shall be hot dip after
fabrication along with all necessary materials
including cost of lean concrete 6” thick 1:4:8
excavation, refilling and 4-J bolts, excluding cost
of J Bolts, wind pressure 120KM complete in all
respects.

Foundation for 12 Meter pole

Each

Foundation for 10 Meter pole

Each

Foundation for 8 Meter pole

18

Each

FLOOD LIGHTING POLE

Supply at site. Factory Fabricated & installation
of MS Octagonal Pole Bottom 6" & 3" Top,
including with welded Base Plate. Pole thickness
shall be follow 3.25 mm. Pole shall be Hot Dip
Galvanized after completion of all fabrication as
mentioned on drawings, complete in all respects.
Excluding cost of Control box & Lighting frame,
complete in all respects.

12 Mtr Pole for Practice Pitche

Each

10 Mtr Pole

Each

8 Mtr Pole

18

Each

1.08

LIGHTING FRAME

Supply at site. Factory Fabricated & installation
of Following MS Lighting Frame/ Bracket,
including with Welded Base Plate. Bracket must
be made with angle iron 2" Heavy Gauge.
Lighting Frame/ Bracket Pole shall be Hot Dip
Galvanized after completion, complete in all
respects. complete in all respects.

Frame for 4 Nos Lights 600Watt for Practice
Pitche

Each

Frame for 4 Nos Lights 300Watt for Bedmintain
Court

Each

Frame for 4 Nos Lights 300Watt for Basket Bell

Each

Frame for 3 Nos Lights 200Watt for Boundary
Wall

14

Each

Frame for 6 Nos Lights 300Watt for Area Light

Each
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LT SWITCH GEAR

1.08

POLE LIGHT CONTROL JUNCTION BOX
(IP-65) PROTECTION CLASS

Supply and installation of following Pole ligth
control junction box to be installed with pole,
including cost ounder mention.accessories with
all necessary accessories, complete in all
respects:-

25A, TP, MCB, Outgoing 6-10Amp MCB and
6-40Amps porcelain lineup connectors suitable
for 6/ 16 mm.sq. cables, rubber gasket, PVC
bushes

Each

30A, TP, MCB, Outgoing 6-10Amp MCB and
6-40Amps porcelain lineup connectors suitable
for 6/ 16 mm.sq. cables, rubber gasket, PVC
bushes

24

Each

1.09

MAIN DISTRIBUTION BOARD (IP-65)
PROTECTION CLASS

Supply at site, fabrication, installation, testing,
commissioning and connections of wires / cables
of distribution Board to be installed as and where
shown on drawing, made of MS sheet 14 SWG
degreased and derusted, zinc phosphated,
finished with electro-static powder coating of 95
-100 micron thickness in approved colour with
hinged door, flexible earthing strap lockable
handle, catcher, earthing bar,

neutral bar, 3 Volt meter, 3CTs, 3- Ammeter, 3
Phase indication lights (R.Y.B), internal wiring 3
from MCCBs terminating on cable terminal
blocks to be installed at the bottom of DB,
including cost of Sets of Glands & lugs suitable
for cables of sizes corresponding to the breaker
capacities & all necessary materials. complete in
all respects. INCOMING & OUTGOINGS AS
PER SINGLE LINE DIAGRAM

Each

1.1

DISTRIBUTION BOARD (1P-65)
PROTECTION CLASS
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Supply at site, fabrication, installation, testing,
commissioning and connections of following
Distribution Boards, wires / cables of distribution
Board to be installed as and where shown on
drawing, made of MS sheet 14 SWG degreased
and derusted, zinc phosphated, finished with
electro-static powder coating of 95 -100 micron
thickness in approved colour with hinged door,
flexible earthing strap lockable handle, catcher,
earthing bar, neutral bar, 3 Phase indication
lights (R.Y.B), internal wiring 3 from MCCBs
terminating on cable terminal blocks to be
installed at the bottom, including cost of Sets of
Glands & lugs suitable for cables of sizes
corresponding to the breaker capacities & all
necessary materials. complete in all respects.
INCOMING & OUTGOINGS AS PER SINGLE
LINE DIAGRAM

DB-EX-01

Each

DB-EX-02

Each

DB-EX-03

Each

o0 |([T|®

DB-EX-04

e

Each

EARTHING SYSTEM

111

EARTHING OF POLES

Supply, installation of 16mm dia. 3 meter long
copper weld rod driven in ground and 6” below
ground level, including cost of 16mm.sq. bare
copper conductor with clamps, copper wire from
rod to pole in G.l. pipe buried under ground,
including cost of all necessary materials,
complete in all respects.

25

Each

EARTHING DBS
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1.12

Drilling of earth bore 4" dia 50 to 60ft. deep or
up to water level, back filling, ramming, 2" dia
G.l. Pipe lowering in bore alongwith 1"dia 10ft
long copper rod with 70 mm Sq bare copper
conductor, test link installed in earthing manhole
including cost of 12"x12" x 12", Manhole with
removable slab/cover, all other necessery
material & accessories, complete in all respect.
Earthing bores shall be made at minimium 6'-0:
away from foundation and distance between
earth bore shall not be less than 10'Ft.

Each

CRICKET GROUND
EQUIPMENT/ MACHINERY

Supply of Light Duty Manual Turf Roller.
Specifications:

Weight: Un-ballasted: 500 KG
Rolling  Width: 4  feet  (1220mm)
Rolling Diameter: 2  feet (610mm)
Handle: Fitted with double action balanced
handle and can be move both ways, i.e forward
and reverse.
Ball Bearing: Ball bearing attached on both
sides of the roller drum.
Edges of Roller: Round shape edges to avoid
lines or creases to cricket turf pitches or synthetic
non turf mats during rolling.

Each

Supply of 2000 Kg Roller.

Each

Supply of zero and fine cutting Auto Lawn
Mowver.

Specifications:

Type: Petrol Engine fine cutting reel mower.
Cutting Width: 51 cm (20™)
Cutting System: Cylinder
Number of Blades: Ten-Blade cylinder
hardened and tempered at 45H.R.C mounted on
greaseable bearings.
Engine: 6.5 HP Honda Petrol Engine
Height of Cutting: 2.4mm - 19mm (1/10" -
3/4™).

Each
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Supply of Grass Cutting Machine on ride Lawn
MoverSpecifications: Type: Petrol Engine
heavy duty reel mower.Cutting Width: 91 cm
(36" Cutting System: CylinderNumber of
Blades: Six-Blade cylinder hardened and
tempered at 45H.R.C mounted on greaseable
bearings.Engine: 13 HP Honda Petrol
EngineHeight of  Cutting: 2.5mm -
45mmHeight of Cut adjustment: Fully variable
with support stand.Handlebars: Variable height
positions. Blade-bar for cylinder with coupling
system.Rear Roller: Made up of aluminum/
steel in two sections, diameter 10" and fitted with
bearing on both sides.Front Roller: Made up of
steel with sealed bearing.

Each

Supply of Manual Super Sucker
Specifications:

Manual sucker will remove 25mm surface water.
Single perforated barrel.
Works on all surfaces, Turf, Synthetic grass,
sand, clay
Guarantee play will start on Time.

Each

Supply of Scoreboard moveable and easily used
cricket scoreboard featuring total, wickets and
Overs.

Specifications:

. M.S sheet 18 gauge.
* M.S pipe 15-gauge for M.S sheet framing.
* Size 16'x16' moveable with 32 number plates.

Each

Supply of Sight screen Parachute Cloth.
Specifications:

« Size length 24'x Height 12'x width 5
. Pair
. Fitted with tires and tube.
. Moveable Handle
* Parachute cloth.

Each
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Sr.

Rate Quoted by the

NO Description of items Qty Unit Contractor
' Rate Amount
Supply of boundary rope 2" dia
Specifications:
8 | Thickness: 2" 1189 Each
Colour: Off white
Length: 1500'
Supply of Water and drink trolley.
Specifications:
Size: 5 X 3
9 | Made by 1" iron angle 1 Each
Galvanized Iron Sheet 20 gauge
Fitted with ice box local
Four tires & tube complete
10 | Supply of pitch cover Canvas Type 4000 P.Sft
11 | Supply boom spray machine Trolley type. 1 Each

NOTE:-

* The contractor will carry out topographic
survey before starting/ execution of the work so
that final furnish level can be marked/ decided.

» Sample of sweet earth/ bhal will be got
approved before laying of earth.

* Bambo stick of appropriate length and
thickness/ dia (should be at-least 3-feet longer
than the plant size) will be erected/ tied alongwith
each plant to ensure vertical growth of plant.
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BE-1

Appendix-C to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Conditions of Contract, the Works shall be completed on or before the date stated
in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid, the Construction
Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing the
sequence of work items and the period of time during which he proposes to complete each
work item in such a manner that his proposed programme for completion of the whole of the
Works and parts of the Works may meet Employer’s completion targets in days noted below
and counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as
required for the specified form of Construction Schedule):

Description Time for Completion

a) Whole Works days
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BF-1

Appendix-D to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing the Work.
The narrative should indicate in detail and include but not be limited to:

1.

Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

N/A.

The method of executing the Works, the procedures for installation of equipment and
machinery and transportation of equipment and materials to the site.]
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BG-1

Appendix-E to Bid

LIST OF MAJOR EQUIPMENT - RELATED ITEMS

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease by
him to carry out the Works. The information shall include make, type, capacity, and anticipated
period of utilization for all equipment which shall be in sufficient detail to demonstrate fully
that the equipment will meet all requirements of the Specifications.]

(59)



LIST OF MAJOR EQUIPMENT

BG-2

Appendix-E to Bid

Owned
Purchased
or Leased

Description of Unit
(Make, Model,
Year)

Capacity
HP Rating

Condition

Present
Location or
Source

Period of
Delivery at Work on
Site Project

Date of

1

2

3

5

6 7

a. Owned

b. To be
Purchased

c. To be
arranged
on Lease
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BH-1

Appendix-F to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide
description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the
Contract as follows:

1. Site Preparation (clearing, land preparation, etc.).

2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
C) Sanitation (sewage disposal system, etc.).

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

C) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type
of construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).
5. Other Items Proposed (Security services, etc.).
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Bl-1

Appendix-G to Bid

LIST OF SUBCONTRACTORS

Subcontractors are not allowed
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BJ-1

Appendix-H to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work which would be executed by him during each of the
periods stated below, based on his Programme of the Works and the Rates in the Bill of
Quantities, expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period Amounts
(1,000 Rs.)

1 2

Ist Month

2nd Month

3" Month

4th Month

5th Month

Bid Price
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BK-1
Appendix-1 to Bid
ORGANIZATION CHART

FOR THE
SUPERVISORY STAFF AND LABOUR
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BL-1
Appendix-J to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit
from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any
other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and
not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP,
except that which has been expressly declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not
taken any action or will not take any action to circumvent the above declaration, representation
or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to GoP under any law, contract or
other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier]
agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business
practices and further pay compensation to GoP in an amount equivalent to ten time the sum of
any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right,
interest, privilege or other obligation or benefit in whatsoever form from GoP.

Name of Buyer: .................. Name of Seller/Supplier: ............
Signature: ...l Signature: ........co.eeviiiiiiiiiiinn.
[Seal] [Seal]
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PS-1

FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto
the (hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum well and
truly to be made to the said Employer, we bind ourselves, our heirs, executors, administrators
and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the Employer,
with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and
truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract
and of any and all modifications of said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise
to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of
Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing
shall be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.

PS-2

(67)



We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments
and without requiring the Employer to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Employer's written declaration
that the Principal has refused or failed to perform the obligations under the Contract which
payment will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether
the Principal (Contractor) has duly performed his obligations under the Contract or has
defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum
or sums up to the amount stated above upon first written demand from the Employer forthwith
and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority
of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between

(hereafter called the “Employer”) of the one part and
(hereafter called the “Contractor’) of the other

part.

WHEREAS the Employer is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed
as part of this Agreement, viz:

@) The Contract Agreement;

(b) The Letter of Acceptance;

(©) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part I;
(h) The priced Bill of Quantities ;

Q) The completed Appendices to Bid (B, C, E to J);
() The Drawings;

(k) The Specifications.

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution
and completion of the Works as per provisions of the Contract, the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.
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CA-2

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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PART | - PARTICULAR CONDITIONS OF CONTRACT

(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC)

11

@) (i)

(@)(vi)

(b)(v)

(b)(ix)

€@

2.1

Definitions

The  EMPIOYEr IS e e e

......................................................................................................... (insert name of the
Firm/Company/Person nominated as Engineer alongwith his full address), or any other
competent person appointed by the Employer, and notified to the Contractor, to act in
replacement of the Engineer. Provided always that except in cases of professional
misconduct, the outgoing Engineers is to formulate his certifications/recommendations
in relation to all outstanding matters, disputes and claims relating to the execution of
the Works during his tenure.

The following paragraph is added:

“Bidder or Tenderer” means any person or persons, company, corporation, firm or joint
venture submitting a Bid or Tender.

The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” with
“Bidding Documents”.

The following paragraph is added:

“Programme” means the programme to be submitted by the Contractor in accordance
with Sub-Clause 14.1 and any approved revisions thereto.

The text is deleted and substituted with the following:

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works subject to such additions
thereto or deductions therefrom as may be made and remedying of any defects therein
in accordance with the provisions of the Contract.

Engineer's Duties and Authority

With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Employer before carrying out his
duties in accordance with the following Clauses:

(i)  Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1
“Subcontracting”.

(i) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable
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(iii)

(iv)
v)
(vi)

(vii)
(viii)

(ix)
(x)
(xi)

(xii)

(xiii)

(xiv)

Physical Obstructions or Conditions”.

Any action under Clause 10 “Performance Security” and Clauses 21,23,24 &
25 “Insurance” of sorts.

Any action under Clause 40 “Suspension”.
Any action under Clause 44 “Extension of Time for Completion™.

Any action under Clause 47 “Liquidated Damages for Delay” or Payment of
Bonus for Early Completion of Works (PCC Sub-Clause 47.3).

Issuance of “Taking Over Certificate” under Clause 48.
Issuing a Variation Order under Clause 51,except:
a) in an emergency* situation, as stated herebelow, or

b) if such variation would increase the Contract Price by less than the
amount stated in the Appendix-A to Bid.

Fixing rates or prices under Clause 52.
Extra payment as a result of Contractor’s claims under Clause 53.

Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment
of Retention Money”.

Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.

Any change in the ratios of Contract currency proportions and payments thereof
under Clause 72 “Currency and Rate of Exchange”.

(Note: Employer may further vary according to need of the project)

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or
of the Works or of adjoining property, the Engineer may, without relieving the
Contractor of any of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as may, in the opinion of
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith
comply with any such instruction of the Engineer. The Engineer shall determine an
addition to the Contract Price, in respect of such instruction, in accordance with Clause
52 and shall notify the Contractor accordingly, with a copy to the Employer.)
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2.2

2.7

2.8

5.1

5.2

Engineer’s Representative
The following paragraph is added:

The Employer shall ensure that the Engineer’s Representative is a professional engineer
as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

The following Sub-Clauses 2.7 and 2.8 are added:
Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does not
relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether to
exercise or not to exercise such authority shall give rise to any duty or responsibility of
the Engineer to the Contractor, any Subcontractor, any of their representatives or
employees or any other person performing any portion of the Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14
days before the intended date of replacement, give notice to the Contractor, of the name,
address and relevant experience of the intended replacement Engineer. The Employer
shall not replace the Engineer with a person against whom the Contractor raises
reasonable objection by notice to the Employer, with supporting particulars.”

Language(s) and Law

@ The Contract Documents, shall be drawn up in the English language.
(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan.

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with
the following:

(1) The Contract Agreement (if completed);

(2) The Letter of Acceptance;

3) The completed Form of Bid;

4) Special Stipulations (Appendix-A to Bid);

5) The Particular Conditions of Contract — Part I;

(6) The priced Bill of Quantities (Appendix-D to Bid);
@) The completed Appendices to Bid (B, C, Eto L);
(8) The Drawings;

9 The Specifications; and

In case of discrepancies between drawings, those of larger scale shall govern unless
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6.6

6.7

10.1

they are superseded by a drawing of later date regardless of scale. All Drawings and
Specifications shall be interpreted in conformity with the Contract and these
Conditions. Addendum, if any, shall be deemed to have been incorporated at the
appropriate places in the documents forming the Contract.

The following Sub-Clauses 6.6 and 6.7 are added:
Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection
drawings applicable to this Contract as per provision of relevant Sub-Clause of the
Contract.

Review and approval by the Engineer shall not be construed as a complete check but
will indicate only that the general method of construction and detailing is satisfactory
and that the Engineer’s review or approval shall not relieve the Contractor of any of his
responsibilities under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall furnish to the
Engineer 4 copies and one reproducible of all drawings amended to conform with the
Works as built. The price of such Drawings shall be deemed to be included in the
Contract Price.

Performance Security
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the prescribed
form. The said Security shall be furnished or caused to be furnished by the Contractor
within 28 days after the receipt of the Letter of Acceptance. The Performance Security
shall be of an amount equal to 05% of the Contract Price stated in the Letter of
Acceptance. Such Security shall, at the option of the bidder, be in the form of either (a)
bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from a bank
located outside Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

The following Sub-Clause10.4 is added:
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10.4

141

143

145

(b)

(©)

Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the quantities or
variations in the Works or extensions in Time for Completion of the Works which are
granted or agreed upon under the provisions of the Contract.

Programme to be Submitted

The programme shall be submitted within 10 days from the date of receipt of Letter of
Acceptance, which shall be in the form of:

)} a Bar Chart identifying the critical activities.
i) a CPM identifying the critical path/activities.
(Employer to select appropriate one)

Cash Flow Estimate to be Submitted

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of
receipt of Letter of Acceptance

The following Sub-Clause 14.5 is added:
Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed
programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the Engineer not later

than the 8t day of the following month, 10 copies each of Monthly Progress Reports
covering:

1) A Construction Schedule indicating the monthly progress in percentage;

2) Description of all work carried out since the last report;

3) Description of the work planned for the next 56 days sufficiently detailed to
enable the Engineer to determine his programme of inspection and testing;

4 Monthly summary of daily job record,;

(5) Photographs to illustrate progress ;and

(6) Information about problems and difficulties encountered, if any, and

proposals to overcome the same.
During the period of the Contract, the Contractor shall keep a daily record of the work
progress, which shall be made available to the Engineer as and when requested. The
daily record shall include particulars of weather conditions, number of men working,
deliveries of materials, quantity, location and assignment of Contractor’s equipment.
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15.2

15.3

16.3

16.4

19.3

The following Sub-Clauses 15.2 and 15.3 are added:
Language Ability of Contractor’s Representative

The Contractor’s authorised representative shall be fluent in the English language.
Alternately an interpreter with ability of English language shall be provided by the
Contractor on full time basis.

Contractor’s Representative

The Contractor’s authorised representative and his other professional engineers
working at Site shall register themselves with the Pakistan Engineering Council.

The Contractor’s authorised representative at Site shall be authorised to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:
Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English language. If the Contractor’s superintending staff are not
fluent in English language, the Contractor shall make competent interpreters available
during all working hours in a number deemed sufficient by the Engineer.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff
and labour from sources within Pakistan.

The following Sub-Clauses 19.3 and 19.4 are added:
Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for prevention of
damage of any kind, all operations for the purposes of or in connection with the
Contract shall be carried out in compliance with the Safety Requirements of the
Government of Pakistan with such modifications thereto as the Engineer may authorise
or direct and the Contractor shall take or cause to be taken such further measures and
comply with such further requirements as the Engineer may determine to be reasonably
necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer concerning

safety, health and welfare of persons and damage to property, as the Engineer may from
time to time prescribe.
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19.4

204

(@)

(b)

(©)

(d)

21.1

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own cost,
provide and maintain such good and sufficient light as will enable the work to proceed
satisfactorily and without danger. The approaches to the Site and the Works where the
night-work is being carried out shall be sufficiently lighted. All arrangement adopted
for such lighting shall be to the satisfaction of the Engineer’s Representative.

Employer’s Risks

The Employer’s risks are:

Delete the text and substitute with the following:

insofar as they directly affect the execution of the Works in Pakistan:

(i)

(i)
(iii)

(iv)
(v)

war and hostilities (whether war be declared or not), invasion, act of foreign
enemies,

rebellion, revolution, insurrection, or military or usurped power, or civil war,
ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof,

pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

loss or damage due to the use or occupation by the Employer of any Section or part of
the Permanent Works, except as may be provided for in the Contract;

loss or damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible; and

any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:

(i)
(i)

could not have reasonably foreseen, or

could reasonably have foreseen, but against which he could not reasonably have

taken at least one of the following measures:

@ prevent loss or damage to physical property from occurring by taking
appropriate measures, or

(b) insure against.

Insurance of Works and Contractor’s Equipment

(Employer may vary this Sub-Clause 21.1 (b))
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21.4

31.3

34.2

34.3

34.4

Exclusions

The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or
damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).

The following Sub-Clause 25.5 is added:
Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Employer at and in the vicinity of the Site and also shall
provide adequate precautionary facilities not to make himself a nuisance to local
residents and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:
Rates of Wages and Conditions of Labour

The Contractor shall pay rates of' wages and observe conditions of labour not less
favourable than those established for the trade or industry where the work is carried out.
In the absence of any rates of wages or conditions of labour so established, the
Contractor shall pay rates of wages and observe conditions of labour which are not less
favourable than the general level of wages and conditions observed by other employers
whose general circumstances in the trade or in industry in which the Contractor is
engaged are similar.

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in the
services of the Employer or the Engineer; except with the prior written consent of the
Employer or the Engineer, as the case may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider necessary for
all his supervisory staff and labour, employed for the purposes of or in connection with
the Contract including all fencing, electricity supply, sanitation, cookhouses, fire
prevention, water supply and other requirements in connection with such housing
accommodation or amenities. On completion of the Contract, these facilities shall be
handed over to the Employer or if the Employer so desires, the temporary camps or
housing provided by the Contractor shall be removed and the Site reinstated to its
original condition, all to the approval of the Engineer.
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345

34.6

34.7

34.8

34.9

34.10

34.11

34.12

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the
safety of his staff and labour at all times throughout the period of the Contract. The
Contractor shall further ensure that suitable arrangements are made for the prevention
of epidemics and for all necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made
by the Government, or the local medical or sanitary authorities, for purpose of dealing
with and overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his representative,
adequate supply of drinking and other water for the use of his staff and labour.
Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances
and Government Regulations or Orders for the time being in force, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such
importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labour.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons, any
arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognised festivals, days of rest and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst staff and labour and for the preservation of
peace and protection of persons and property in the neighbourhood of the Works against
the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.
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35.2

35.3

36.6

41.1

47.3

48.2

51.2

The following Sub-Clauses 35.2 and 35.3 are added:

Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time
to time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible
after its occurrence. In the case of any fatality or serious accident, the Contractor shall,
in addition, notify the Engineer immediately by the quickest available means.

The following Sub-Clause 36.6 is added:

Use of Pakistani Materials and Services

The Contractor shall , so far as may be consistent with the Contract, make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated
in Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written
Notice to Commence. Thereafter, the Contractor shall proceed with the Works with due

expedition and without delay.

The following Sub-Clause 47.3 is added:

Bonus for Early Completion of Works
N/A
Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall be
provided in the Appendix-A to Bid “Special Stipulations”.

Instructions for Variations

At the end of the first sentence, after the word “Engineer", the words “in writing” are
added.
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52.1

534

54.3

54.5

59.4

59.5

Valuation of Variations

In the tenth line, after the words “Engineer shall” the following is added:
within a period not exceeding one-eighth of the completion time subject to a minimum
of 56 days from the date of disagreement whichever is later.

Failure to Comply

This Sub-Clause is deleted in its entirety.
Customs Clearance

(Employer may vary this Sub-Clause)
Conditions of Hire of Contractor’s Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements set forth above.

The following Sub-Clauses 59.4 & 59.5 are added:
Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the
Engineer certifies to be due in accordance with the subcontract. These amounts plus
other charges shall be included in the Contract Price in accordance with Clause 58
[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments].

Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence
that the nominated Subcontractor has received all amounts due in accordance with
previous Payment Certificates, less applicable deductions for retention or otherwise.
Unless the Contractor:

a) submits reasonable evidence to the Engineer, or
b) )] satisfies the Engineer in writing that the Contractor is reasonably entitled
to withhold or refuse to pay these amounts, and
i) submits to the Engineer reasonable evidence that the nominated
Subcontractor has been notified of the Contractor’s entitlement,

then the Employer may (at his sole discretion) pay direct to the nominated
Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has
failed to submit the evidence described in sub-paragraphs (a) or (b) above. The
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60.1

60.10

60.11

Contractor shall then repay, to the Employer, the amount which the nominated
Subcontractor was directly paid by the Employer.

Monthly Statements

In the first line after the word “shall”, the following is added:

“on the basis of the joint measurement of work done under Clause 56.1,”

In Para (c) the words “the Appendix to Tender” are deleted and substituted with the
words “ Sub-Cause 60.11 (a)(6) hereof”.
(in case Clause 60.11 is applicable)

Time for Payment
The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject
to Clause 47, be paid by the Employer to the Contractor within 45 days after such
Interim Payment Certificate has been jointly verified by Employer and Contractor, or,
in the case of the Final Certificate referred to in Sub Clause 60.8, within 60 days after
such Final Payment Certificate has been jointly verified by Employer and Contractor;
Provided that the Interim Payment shall be caused in 60 days.

Secured Advance on Materials

a) The Contractor shall be entitled to receive from the Employer Secured Advance
against an indemnity bond acceptable to the Employer of such sum as the
Engineer may consider proper in respect of non-perishable materials brought at
the Site but not yet incorporated in the Permanent Works provided that:

1) The materials are in accordance with the Specifications for the
Permanent Works;

(2 Such materials have been delivered to the Site and are properly stored
and protected against loss or damage or deterioration to the satisfaction
of the Engineer but at the risk and cost of the Contractor;

3) The Contractor’s records of the requirements, orders, receipts and use of
materials are kept in a form approved by the Engineer, and such records
shall be available for inspection by the Engineer;

4 The Contractor shall submit with his monthly statement the estimated
value of the materials on Site together with such documents as may be
required by the Engineer for the purpose of valuation of materials and
providing evidence of ownership and payment therefor;

(5) Ownership of such materials shall be deemed to vest in the Employer
and these materials shall not be removed from the Site or otherwise
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63.1

65.2

67.3

68.1

68.2

disposed of without written permission of the Employer; and

(6) The sum payable for such materials on Site shall not exceed 75 % of
the (i) landed cost of imported materials, or (ii) ex-factory / ex-
warehouse price of locally manufactured or produced materials, or (iii)
market price of other materials.

(b) The recovery of Secured Advance paid to the Contractor under the above
provisions shall be effected from the monthly payments on actual consumption
basis.

Default of Contractor

The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the

Contractor under this Clause, the Employer may also refer the case of default of the

Contractor to Pakistan Engineering Council for punitive action under the Construction

and Operation of Engineering Works Bye-Laws 1987, as amended from time to time.

Special Risks

The text is deleted and substituted with the following:
The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to

(@) (v).
Arbitration

In the sixth to eight lines, the words “shall be finally settled appointed under such
Rules” are deleted and substituted with the following:

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or
any statutory modification or re-enactment thereof for the time being in force.

The following paragraph is added:
The place of arbitration shall be Lahore, Pakistan.

Notice to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of
Letter of Acceptance, intimate in writing to the Employer and the Engineer by
registered post, the address of his principal place of business or any change in such
address during the period of the Contract.

Notice to Employer and Engineer

For the purposes of this Sub-Clause, the respective address are:
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a) The Employer :
Quaid-e-Azam Thermal Power Limited

73.1 Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for payment
of all their income tax, super tax and other taxes on income arising out of the Contract

and the rates and prices stated in the Contract shall be deemed to cover all such taxes.
73.2 Customs Duty & Taxes

(Employer may incorporate provisions where applicable)
74.1 Integrity Pact
If the Contractor or any of his Subcontractors, agents or servants is found to have violated or

involved in violation of the Integrity Pact signed by the Contractor as Appendix-J to his Bid,
then the Employer shall be entitled to:

@ recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor
or any of his Subcontractors, agents or servants;

(b) terminate the Contract; and

(© recover from the Contractor any loss or damage to the Employer as a result of such
termination or of any other corrupt business practices of the Contractor or any of
his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall
be made after having deducted the amounts due to the Employer under Sub-Para (a) and
(c) of this Sub-Clause.
75.1 Termination of Contract for Employer's Convenience
The Employer shall be entitled to terminate the Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the
Engineer. In the event of such termination, the Contractor :

@ shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.
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76.1

77.1

78.1

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour
laws including the Workmen's Compensation Act and the Employer shall be fully
indemnified for all claims, damages etc. arising out of any dispute between the
Contractor, his Subcontractors or assigns and the labour employed by them.

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such persons shall be
jointly and severally bound to the Employer for the fulfilment of the terms of the
Contract and shall designate one of such persons to act as leader with authority to bind
the joint venture. The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save in
so far as may be necessary for the purposes thereof, and shall not publish or disclose
the same or any particulars thereof in any trade or technical paper or elsewhere without
the prior consent in writing of the Employer or the Engineer. If any dispute arises as to
the necessity of any publication or disclosure for the purpose of the Contract, the same
shall be referred to the decision of the Engineer whose award shall be final.
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SPECIFICATIONS-
TECHNICAL PROVISIONS

Detail specification for additional work of building, Public Health water supply
and Electricity has been given in the detail working drawings and Bill of

Quantities attached with the Tender Documents.

TECHNICAL FIELD TESTING REQUIREMENT

Following tests for construction materials shall be carried out:

Sr. Material Test Reference
No.
1 | Concrete 1. Slump Test ASTM C 143
2. Compression test of BS 1881-108
67x6"x6” cube

concrete samples at 28
days or  cylinder
strength 6°x12”

2 | Bricks Compressive Strength 2000 | ASTM C 0067-03a
Psi
3 | Reinforcing 1. Tensile Strength ASTM A 370
Steel 2. Elongation Test ASTM A 370

Following tests for the electric cables used should be got carried over:

1 Copper Purity Test
2 Conductivity Test

3. Insulation Test

4 High Voltage Test

» The Contractor will pay all the expenses relating to material testing including
but not limited to the cost of material, sample preparation, carriage and
testing fee etc.

» The Contractors shall make available at site the equipment / apparatus
required for testing of material as directed by the Company.

» The quantity of samples and the frequency of tests will be as per above
Standards or as directed by the Engineer Incharge.
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